



BIDS AND AWARDS COMMITTEE I

Supplemental Bid Bulletin No. 2

SUPPLY AND DELIVERY OF 20 UNITS BRAND NEW MOTORBOAT WITH TRAILERS FOR THE BUREAU OF CUSTOMS (BOC)

Bid Reference No. GPG-B1-2020-079

This **Supplemental/Bid Bulletin No. 2** is being issued to advise concerned parties on the amendments to some provisions of the Bidding Documents and reply to queries raised by suppliers through letters/emails for the information of all bidders for the afore cited project.

1. ANNOUNCEMENT TO BIDDERS:

Please be advised that the last day for raising queries or clarifications relative to the project shall be on **19 November at 5:00pm**. No further questions will be entertained thereafter.

Previous queries raised will be addressed in the separate Bid Bulletin.

2. AMENDMENT TO THE AMENDED BIDDING DOCUMENTS

SECTION I. INVITATION TO BID							
FROM			TO				
2.The Philippine International Trading Corporation (PITC) and Bureau of Customs (BOC) now invite bids for the above Procurement Project. Delivery of the Goods is required as follows:			2.The Philippine International Trading Corporation (PITC) and Bureau of Customs (BOC) now invite bids for the above Procurement Project. Delivery of the Goods is required as follows:				
Deliveries	Delivery Period	Minimum Qty. to be delivered	Delivery Place	Deliveries	Delivery Period	Minimum Qty. to be delivered	Delivery Place
Prototype Model	Within sixty (60) calendar days upon receipt of the Notice to Proceed	One (1) Unit	General Services Division, Bureau of Customs (BOC) , Gate 3 South Harbor, Port Area Manila	Prototype Model	Within sixty (60) calendar days upon receipt of the Notice to Proceed	One (1) Unit	General Services Division, Bureau of Customs (BOC) , Gate 3 South Harbor, Port Area Manila
1st Tranche	Within 120 Calendar Days from the approved Prototype	Three (3) units		1st Tranche	Within 120 Calendar Days from the approved Prototype	Three (3) units	
2nd Tranche	Within 90 Calendar Days from the Due Date of the 1st Tranche	Four (4) units		2nd Tranche	Within 90 Calendar Days from the Due Date of the 1st Tranche	Four (4) units	
3rd Tranche	Within 90 Calendar Days from the Due Date of the 1st Tranche	<u>Four (4) units</u>		3rd Tranche	Within 90 Calendar Days from the Due Date of the 2nd Tranche	<u>Five (5) units</u>	
4th Tranche	Within 90 Calendar Days from the Due Date of the 3rd Tranche	Five (5) units		4th Tranche	Within 90 Calendar Days from the Due Date of the 3rd Tranche	Five (5) units	
5th Tranche	Within 45 Calendar Days from the Due Date of the 4th Tranche	Two (2) units		5th Tranche	Within 45 Calendar Days from the Due Date of the 4th Tranche	Two (2) units	
	TOTAL	Twenty (20) units			TOTAL	Twenty (20) units	

SECTION V. SPECIAL CONDITIONS OF THE CONTRACT

2.2 Partial Payment is ALLOWED, PROVIDED REQUIRED DELIVERY PER TRANCHE HAS BEEN COMPLETED AND ACCEPTED BY PITC / BOC.

Processing of partial payment will be based on the completion of supply and delivery per tranche.

Deliveries	Delivery Period	Minimum Qty. to be delivered
Prototype Model	Within sixty (60) calendar days upon receipt of the Notice to Proceed	One (1) Unit
1st Tranche	Within 120 Calendar Days from the approved Prototype	Three (3) units
2nd Tranche	Within 90 Calendar Days from the Due Date of the 1st Tranche	Four (4) units
3rd Tranche	Within 90 Calendar Days from the Due Date of the 1st Tranche	<u>Four (4) units</u>
4th Tranche	Within 90 Calendar Days from the Due Date of the 3rd Tranche	Five (5) units
5th Tranche	Within 45 Calendar Days from the Due Date of the 4th Tranche	Two (2) units
	TOTAL	Twenty (20) units

2.2 Partial Payment is ALLOWED, PROVIDED REQUIRED DELIVERY PER TRANCHE HAS BEEN COMPLETED AND ACCEPTED BY PITC / BOC.

Processing of partial payment will be based on the completion of supply and delivery per tranche.

Deliveries	Delivery Period	Minimum Qty. to be delivered
Prototype Model	Within sixty (60) calendar days upon receipt of the Notice to Proceed	One (1) Unit
1st Tranche	Within 120 Calendar Days from the approved Prototype	Three (3) units
2nd Tranche	Within 90 Calendar Days from the Due Date of the 1st Tranche	Four (4) units
3rd Tranche	Within 90 Calendar Days from the Due Date of the 2 nd Tranche	<u>Five (5) units</u>
4th Tranche	Within 90 Calendar Days from the Due Date of the 3rd Tranche	Five (5) units
5th Tranche	Within 45 Calendar Days from the Due Date of the 4th Tranche	Two (2) units
	TOTAL	Twenty (20) units

This **Supplemental/Bid Bulletin 2** shall form part of the Bidding Documents. Any provisions in the Bidding Documents inconsistent herewith is hereby amended, modified and superseded accordingly.

For guidance and information of all concerned.

Issued this **17th November 2020** in Makati City.

Reviewed and Approved by:

(SGD) CHRISTABELLE P. EBRIEGA
Chairperson, Bids and Awards Committee - I

(SGD) MYRA CHITELLA T. ALVAREZ
Vice Chairman

(SGD) JOEL S. RODRIGUEZ
Member

(SGD) ATTY. MITZELL ARTHUR MAGDAONG
Member

Concurred by:

(SGD) ATTY. ROXANNE MARIE Q. CRUZ
Member

(SGD) M/GEN. JOB YUCOCO
BOC, BAC Provisional Member