



BIDS AND AWARDS COMMITTEE II

**NOTICE OF POSTPONEMENT OF THE SUBMISSION AND
OPENING OF BID DOCUMENTS**

**INVITATION TO BID FOR DESIGN, SUPPLY, DELIVERY, INSTALLATION, SPLICING,
TESTING, COMMISSIONING, OPERATION AND MAINTENANCE OF BRAND NEW
FIBER OPTIC CABLE NETWORK IN DAVAO CITY FOR THE DEPARTMENT OF
INFORMATION AND COMMUNICATIONS TECHNOLOGY (DICT)**

**Bid Ref No. GPG-B2-2020-306 2nd Rebid
(Previous Bid Reference Nos. GPG-B1-2018-523 and GPG-B1-2019-332 Rebid)**

Approved Budget for the Contract: ₱ 81,049,290.00

This is to notify all interested parties that Submission and Opening of Bid Documents for the above cited project scheduled on **14 January 2021, 1:00 PM** is hereby postponed **until further notice**.

For guidance and information of all concerned.

Issued this 13th day of January 2021 in Makati City.

Reviewed and Approved by:

(Sgd.) ATTY. MARK BRIAN A. DE LA CRUZ
Chairman, Bids and Awards Committee - II

(Sgd.) CHRISTABELLE P. EBRIEGA
Vice Chair

(Sgd.) MYRA CHITELLA T. ALVAREZ
Member

(Sgd.) ATTY. MITZELL ARTHUR R. MAGDAONG
Member

(Sgd.) JOEL S. RODRIGUEZ
Member

Concurred by:

ASEC. EMMANUEL REY R. CAINTIC
BAC Provisional Member – DICT

DIR. PHILIP A. VARILLA
Alternate BAC Member – DICT