



BIDS AND AWARDS COMMITTEE I

SUPPLEMENTAL/BID BULLETIN NO. 2

**NOTICE OF CHANGE OF SCHEDULE OF PRE-BID CONFERENCE
FOR SHORTLISTED BIDDER/S**

CONSULTING SERVICES FOR A FULL BUILDING ASSESSMENT, PREPARATION OF DETAILED ARCHITECTURAL AND ENGINEERING PLANS, PROVISION OF TECHNICAL SUPPORT IN THE PROCUREMENT OF A RETROFITTING CONTRACTOR AND CONSTRUCTION PROJECT MANAGEMENT CONSULTANT, GENERAL MONITORING DURING CONSTRUCTION, AND CERTIFY COMPLIANCE TO THE NSCP OF THE ATRIUM OF MAKATI CONDOMINIUM CORPORATION (AMCC) BUILDING

Bid Ref. No. GPG-B1-2020-440

APPROVED BUDGET FOR THE CONTRACT - ₱8,700,000.00

This is to notify all the **Shortlisted Consultant/s** that the **Pre-Bid Conference** for the above-cited project is hereby rescheduled as follows:

FROM	TO
24 SEPTEMBER 2020, 03:00PM (THURSDAY)	<u>01 OCTOBER 2020, 3:00PM</u> (THURSDAY)

Due to PhilGEPS Website being under maintenance from 12 September 2020 until Further Notice and pursuant to PhilGEPS advice, this **Supplemental / Bid Bulletin No. 2** is posted in the PITC Website only and shall already be binding to all Shortlisted Consultant/s.

For guidance and information of all concerned.

Issued this **24th day of September 2020** in Makati City.

Reviewed and approved by:

(SGD)CHRISTABELLE P. EBRIEGA
Chairperson, Bids and Awards Committee I

(SGD)ATTY. MARIA GUDELIA C. GUESE
Vice Chairperson

(SGD)JOEL S. RODRIGUEZ
Member

(SGD)MYRA CHITELLA T. ALVAREZ
Member

DAVID A. INOCENCIO
Member

ATTY. MITZELL ARTHUR R. MAGDAONG
Alternate Member

Concurred by:

DELIA L. BERNARDO
BAC Provisional Member – AMCC

(SGD)ATTY. ARISTOTLE A. ONG
Alternate Provisional Member - AMCC

Received by:

(SIGNATURE OVER PRINTED NAME & DATE)

NAME OF COMPANY

(PLEASE EMAIL THIS PAGE ONLY TO THE chairbac1@pitc.gov.ph)