



BIDS AND AWARDS COMMITTEE II

Supplemental/Bid Bulletin No. 1

DESIGN, SUPPLY, DELIVERY, INSTALLATION, SPLICING, TESTING, COMMISSIONING, OPERATION AND MAINTENANCE OF BRAND NEW FIBER OPTIC CABLE NETWORK IN DAVAO CITY FOR THE DEPARTMENT OF INFORMATION AND COMMUNICATIONS TECHNOLOGY (DICT))

**Bid Ref No. GPG-B2-2020-306 2nd Rebid
(Previous Bid Reference Nos. GPG-B1-2018-523 and GPG-B1-2019-332 Rebid)**

Approved Budget for the Contract: ₱81,049,290.00

This **Supplemental/Bid Bulletin No. 1** is being issued in response to clarification from prospective bidder for the aforementioned project.

QUERY FROM UNICENTER COMMUNICATIONS DATED 04 JANUARY 2020	
QUERY 1	<p>We would like to formally request for the following listed below to be considered:</p> <p>BDS (Bid Data Sheet)</p> <p>ITB CLAUSE 10.3 STATED that:</p> <p>Valid and current Philippine Contractors Accreditation Board (PCAB) license with Classification Category in Specialty with minimum Size Range Medium A and License Category B with specialty in Telecommunications infrastructure (SP-CF). The PCAB license must indicate "PCAB registered contractor for Government Projects. In case of joint venture, a valid special PCAB License.</p> <p>May we request from the Honorable BAC to allow submission of PCAB License for Specialty/Communications C so that many bidders may quality can participate for the bidding.</p> <p>We are praying for your favorable consideration on this matter.</p>
PITC / DICT	<p>Request denied. The restrictions provided by PCAB on the maximum allowable amount of contract cost per contractor category should be observed. Hence, a contractor can only bid on government infrastructure projects which are within its PCAB registration.</p>

This Supplemental/Bid Bulletin 1 shall form part of the Bidding Documents. Any provisions in the Bidding Documents inconsistent herewith is hereby amended, modified and superseded accordingly.

For guidance and information of all concerned.

Issued this 5th day of January 2021 in Makati City.

Reviewed and Approved by:

(Sgd.) ATTY. MARK BRIAN A. DE LA CRUZ
Chair, Bids and Awards Committee - II

(Sgd.) CHRISTABELLE P. EBRIEGA
Vice Chair

(Sgd.) MYRA CHITELLA T. ALVAREZ
Member

(Sgd.) JOEL S. RODRIGUEZ
Member

ATTY. MITZELL ARTHUR R. MAGDAONG
Member

Concurred by:

(Sgd.) ASEC. EMMANUEL REY R. CAINTIC
Provisional BAC Member, DICT

DIR. PHILIP A. VARILLA
Alternate BAC Member – DICT

DESIGN, SUPPLY, DELIVERY, INSTALLATION, SPLICING, TESTING AND COMMISSIONING, OPERATION AND MAINTENANCE OF BRAND NEW FIBER OPTIC CABLE NETWORK IN DAVAO CITY FOR THE DEPARTMENT OF INFORMATION AND COMMUNICATIONS TECHNOLOGY (DICT)

**Bid Ref No. GPG-B2-2020-306 2nd Rebid
(Previous Bid Reference No. GPG-B1-2018-523 and GPG-B1-2019-332 Rebid)**

**CERTIFICATE OF NET FINANCIAL CONTRACTING CAPACITY
(Please show figures at how you arrived at the NFCC)**

This is to certify that our **Net Financial Contracting Capacity (NFCC)** is **Philippine Pesos** _____ (**₱** _____) which is at least equal to the total ceiling price we are bidding. The amount is computed as follows:

CA	=	Current Assets	₱
Less:			-
CL	=	Current Liabilities	
		Sub-Total 1	₱
			X 15
		Sub-Total 2	₱
Less:			-
C	=	value of all outstanding or uncompleted portions of the projects under on-going contracts, including awarded contracts yet to be started coinciding with the contract for this Project	₱
		NFCC	₱

Issued this _____ day of _____, 20____

Name & Signature of Authorized Representative

Position

Date

Notes:

1. The values of the bidder's current assets and current liabilities shall be based on the latest Audited Financial Statements submitted to the BIR
2. The value of all outstanding or uncompleted contracts refers to those listed in the Statement of All On-going Contracts.
3. The detailed computation must be shown using the required formula provided above.
4. The NFCC computation must at least be equal to the ABC of the project.