



BIDS AND AWARDS COMMITTEE I

NOTICE OF CHANGE OF SCHEDULE

SUPPLY, DELIVERY, INSTALLATION, CONFIGURATION, TESTING AND COMMISSIONING OF ONE (1) LOT BRAND NEW MOBILE COMMUNICATION SUITE (TRANSPORTABLE C2 SYSTEM) WITH THREE (3) YEARS SUBSCRIPTION FOR SATELLITE DATA SERVICES FOR THE GENERAL HEADQUARTERS, ARMED FORCES OF THE PHILIPPINES (GHQ, AFP)

**Bid Reference No. MPG-BI-2020-519
APPROVED BUDGET FOR THE CONTRACT - ₱47,228,915.67**

This is to notify all eligible bidders of the change of schedule for the above cited project:

SUBMISSION AND OPENING OF BIDS	
FROM	TO
04 December 2020, 11:00AM	14 December 2020, 06:00PM

For guidance and information of all concerned.

Issued this 1st day of December 2020 in Makati City.

Approved by:

CHRISTABELLE P. EBRIEGA
Chairperson

MYRA CHITELLA T. ALVAREZ
Vice Chair

JOEL S. RODRIGUEZ
Member

ATTY. MITZELL ARTHUR R. MAGDAONG
Member

ATTY. ROXANNE MARIE Q. CRUZ
Member

Concurred by:

COL PETER PAUL D DOMNINGO PA (GSC)
Provisional Member

Received by (PLS SIGN) : _____
Bidder's Name (PLS PRINT) : _____
Date : _____

PLEASE RETURN OR FAX THIS PORTION ONLY TO THE PITC BAC I